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RFP No.7225-08-01

REQUEST FOR PROPOSALS

“Abandoned Underground Storage Tank Site Investigations”
R&T Auto Care (formerly Randazzo’s Amoco)
Louisiana Department of Environmental Quality

PART I. ADMINISTRATIVE INFORMATION

1.1  Request for Proposals

The Louisiana Department of Environmental Quality (LDEQ), requires the services of a well-
qualified contractor to provide closure of abandoned motor fuel underground storage tanks
(USTs) and assessment and remediation of property contaminated by abandoned motor fuel
underground storage tanks. LDEQ invites all qualified parties (companies and individuals) to
submit proposals for providing these services.

1.2 Contract Term and Compensation

The term of the contract resulting from this RFP will be twelve (12) months, beginning
approximately June 1, 2008, and ending approximately May 31, 2009. Compensation for
contract services will be based on the Schedule of Prices (see RFP Section 3.2.7) to be
incorporated into the contract, with a maximum total contract cost based on the scheduled
number of units of requested services and the unit prices resulting from the RFP process. LDEQ
reserves the right to amend the contract to increase the number of units of requested services and
thereby increase the total contract cost, using the unit prices established in the Schedule of
Prices. This contract and any amendments require the approval of the Louisiana Office of
Contractual Review.

1.3 Proposal Preparation

Instructions for preparing proposals are provided in Part Il below. Proposals submitted for
consideration should follow the specified order of presentation and format.

1.4 Mandatory Site Visit

The Louisiana Department of Environmental Quality will hold a site visit for all proposers on
March 17, 2008, at 10:00 a.m., CST. Attendance is mandatory, and proposals will not be
accepted from contractors who fail to attend the site visit.

Any firm intending to submit a proposal must have at least one duly authorized
representative attend the mandatory site visit in order to become familiar with the site
conditions and scope of work involved. Directions to the site are attached (Exhibit A).
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On the day of the site visit, all potential proposers must:
@) register with the LDEQ representative;
(b)  submit the signed and notarized Hold Harmless Agreement (Exhibit D); and

(©) show proof of current HAZWOPER Training.

Individuals not meeting all of these requirements will not be allowed on the site.

LDEQ personnel will not answer any questions regarding the site work or the RFP package.

1.5  Questions and Answers

Any and all questions regarding this Request for Proposals must be submitted in writing to

the LDEQ Contracts and Grants Division by March 20, 2008. Do not contact other LDEQ
program personnel with questions regarding this RFP.

Questions may be mailed to:

Robyn Geddes

Contracts and Grants Division

Louisiana Department of Environmental Quality
P. O. Box 4303

Baton Rouge, LA 70821-4303

or submitted by e-mail to: Robyn.Geddes@la.gov

Questions will also be accepted by FAX at (225) 219-3823. Responses to these questions can be
accessed by going to www.deg.louisiana.gov, Contracts and Grants Division. Questions and
answers that may potentially result in the disclosure of information from proposals of competing
bidders will not be published.

1.6 Submission of Proposals

If you desire to submit a proposal, one (1) original of the technical proposal and financial
information shall, and five (5) copies of the technical proposal should, be submitted to the
Louisiana Department of Environmental Quality (LDEQ), Contracts and Grants Division, no
later than 3:00 p.m. local time on or before April 8, 2008. Proposals, amendments, and any
other information received after this date and time will not be considered.

All proposals should be delivered to:


mailto:Geddes@la.gov
http://www.deq.louisiana.gov
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Laura McDonald, Contracts and Grants Division
Louisiana Department of Environmental Quality
602 N. Fifth Street, Room 931 (9" Floor)

Baton Rouge, Louisiana 70802

Mail through the U. S. Postal Services is not delivered directly to the LDEQ headquarters
building. Therefore, proposers are advised to hand deliver or send their proposals by some
means other than the U.S. Mail. Proposers are further advised not to wait until the last day to
dispatch their proposals. Maximum competition is encouraged but time extensions for
messenger delays, traffic, fogbound airplanes, or other causes will not be granted. Proposals will
not be accepted by facsimile (FAX) or electronic mail (e-mail).

Proposers are solely responsible for the timely delivery of their proposals. LDEQ will not
acknowledge by mail or telephone timely receipt of proposals.

1.7  Changes, Addendum, or Withdrawal of Proposals

Any changes or addenda to a proposal must be submitted in writing, signed by an authorized
representative of the proposer, cross-referenced clearly to the relevant proposal section, and
received by LDEQ prior to the proposal due date and time. All changes and addenda must meet
all requirements for the proposal. Any proposer choosing to withdraw its proposal must submit a
written withdrawal request to LDEQ.



1.8 RFP Schedule Summary
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The events and dates summarized in Table 1 represent milestones in LDEQ’s RFP process;
however, LDEQ reserves the right to deviate from this schedule.

Table 1. RFP Schedule Summary.

Event Date Local Time
Begin Advertisement of RFP 3/4/2008
Mandatory Site Visit 3/17/2008
Deadline for LDEQ receipt of written questions 3/20/2008 4:00 p.m.
from prospective proposers
Proposal due date and time 4/8/2008 3:00 p.m.

Oral presentations by proposers (if required)

To be scheduled

Estimated award date

Approximately
4/28/2008

Estimated initiation of the contract period

Approximately
6/1/2008
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PART Il. GENERAL INFORMATION

2.1 “Foreign” Corporations Contracting with the State of Louisiana

According to the provisions of LSA R.S. 12:301-302, any corporation which is incorporated in
another state must have a certificate of authority to transact business in Louisiana from the
Louisiana Secretary of State, Corporations Division, 3851 Essen Lane, Baton Rouge, Louisiana,
70809, (225) 925-4704. NOTE: The certificate of authority should not be submitted with the
proposal. However, the Louisiana Certificate of Authority must be provided prior to contracting
with the LDEQ.

2.2  Disclosure of Ownership Affidavit

All for-profit corporations whose stock is not publicly traded must file a Disclosure of
Ownership Affidavit with the Louisiana Secretary of State's office before contracting with state
government. Non-profit corporations and for-profit corporations whose stock is publicly traded
are exempt from this requirement. NOTE: The Disclosure of Ownership Affidavit should not
be submitted with the proposal. However, the Disclosure of Ownership Affidavit must be
provided prior to contracting with the LDEQ.

2.3 Code of Ethics for State Employees

Proposers are hereby advised that contractors may, in certain circumstances, be deemed "public
employees” as interpreted by the Louisiana Commission on Ethics for Public Employees.
Potential contractors are responsible for determining that there will be no conflict or violation of
the Ethics Code if their company is awarded the contract. (See Attachment 5, Sample LDEQ
Contract, Article 27).

2.4 Insurance Requirements

Potential contractors are encouraged to carefully examine the insurance coverages that will be
required by the contract. (See RFP Attachment 5, Sample LDEQ Contract, Article 16).
Certificates of insurance, signed by a person authorized by that insurer to bind coverage on its
behalf, must be provided by the successful contractor and approved by LDEQ before work
begins. Furthermore, the successful contractor must include all subcontractors as insureds under
its policies or must furnish separate certificates for each subcontractor before work begins.

2.5 Response Action Contractor Requirements

The Contractor must appear on the approved current Response Action Contractor (RAC) listing
or _must meet the minimum qualification requirements of a RAC, as defined in LAC
33:X1.1205.A. The Contractor shall maintain the minimum qualification requirements of a RAC
throughout the duration of this contract. Failure to maintain the required qualifications, or
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promptly correct any lapse, may be considered as a failure to perform within the terms of this
contract

2.6 Laboratory Accreditation

In accordance with LAC 33:1.4501, any commercial laboratory (as defined in LAC 33:1.4503)
shall be accredited by the Department’s Environmental Laboratory Accreditation Program prior
to commencing analytical work.  Each such laboratory must be certified for the
method/matrix/analytes necessary to perform the analytical work required. The Department
shall not accept analytical data generated by any commercial laboratory that is not accredited by
the Department’s Environmental Laboratory Accreditation Program in accordance with LAC
33:1.4501 through 5913. All analytical data must be submitted in a format approved by the DEQ
project manager and shall meet the requirements of LAC 33:1.5313 and the 2003 NELAC
Standards.

Any laboratory other than a commercial laboratory (as defined in LAC 33:1.4503) shall meet at a
minimum the quality systems requirements found in LAC 33:1.Chapter 53 and in Chapter 5 of
the 2003 NELAC Standards. All analytical data must be submitted in a format approved by the
DEQ project manager and meet the requirements of LAC 33:1.5313 and the 2003 NELAC
Standards.

Evidence of LELAP accreditation for any/all laboratories proposed to be used by the successful
Contractor must be provided and approved by LDEQ before work begins.

2.7  Proposal Costs
Proposers are responsible for all costs incurred for the preparation of their proposals. Proposals

received in response to this RFP are subject to the Louisiana Public Records Law and become
the property of LDEQ and will not be returned.



RFP No.7225-08-01

PART I1l. PROPOSAL PREPARATION INSTRUCTIONS

3.1  Proposal Content

Proposals submitted in response to this RFP should include as much detail as practical to provide
a straightforward, clear, and concise description of the proposer’s ability to meet the
requirements of the RFP. The proposer should demonstrate his understanding of LDEQ’s
requirements. Each proposer is solely responsible for the accuracy and completeness of its
proposal.

3.2  Elements for Technical Proposal (Volume I)

Each proposer should address the elements described by this section in his Technical Proposal in
the order listed.

3.2.1 Proposal Cover Sheet

Each proposer must complete the proposal cover sheet (RFP Attachment 1). Proposals
lacking a signed cover sheet shall be disqualified.

3.2.2 Table of Contents

Each proposer should include a paginated Table of Contents to facilitate locating
proposal information.

3.2.3 Scope of Services

Each proposer should submit a Scope of Services that clearly and concisely describes his
technical and management approach to completing the requirements described in
LDEQ’s Statement of Work (SOW) (RFP Attachment 2). The proposer’s Scope of
Services should be presented in as much detail as judged necessary by the proposer. An
unsupported statement that the proposer will comply with all the requirements of this
solicitation is not acceptable. Any exceptions taken to the SOW must be clearly stated
and explained.

Each proposer's Scope of Services should include a brief introduction followed by a
discussion of the following technical elements, in the order listed.

1) Project Management

Describe the proposed approach to project management, including, at a minimum,
the following information:
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@) Overall company organization

Describe the overall organization of the company. Include a company
organizational chart. If multiple offices are involved in the project,
describe how the home office and branch offices will interact with each
other and with LDEQ. Include a description of the involvement of any
proposed subcontractors in this project (See Item 3.2.6, Subcontractors).

(b) Project organization

Provide a project-specific organizational chart identifying the key
Contractor personnel and key subcontractor personnel proposed for work
on this project. This chart should specifically include, but need not be
limited to, all professional level personnel and project manager positions.
Show the lines of authority and lines of communication among all
participants, including management, supervisory, and technical staff,
points of contact for LDEQ, and any subcontractor relationships. The
chart should be realistic and practical. The organizational chart should be
accompanied by a narrative identifying the function and responsibilities of
each position identified in the organizational chart and the names of
specific personnel proposed for assignment to these positions (include
dual assignments, multiple individuals assigned to one position, and
subcontractors).

(c) Management approach

Describe the proposed approach to project management.  Project
management includes, but is not limited to, supervision of the Contractor's
personnel, communication between the Contractor and LDEQ, meetings
and training sessions, contract administration, and preparation and
submission of submittals and deliverables in general.

2) Performance of Project Tasks

Describe the proposed approach to the performance of the technical tasks
described in RFP Attachment 2 (SOW). Include a description of
deliverables to be received by LDEQ as end products of the services
rendered.

3.2.4 Personnel Qualifications and Experience

Describe the qualifications and experience of all key personnel designated in the project-
specific organizational chart (provided under Section 3.2.3, Item 1b. above) as assigned
to this project. Include résumés showing each assigned individual’s education,
registrations, accomplishments, and experience. LDEQ will consider only experience
that is relevant to the tasks listed in RFP Attachment 2 (SOW).
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3.2.5 Company Qualifications and Experience

A Louisiana State Contractors License with Hazardous Material classification and a
Louisiana Water Well Driller’s License should be submitted with the Contractor’s

roposal.

Describe the company’s qualifications and experience that are relevant to the proposed
tasks listed in RFP Attachment 2 (SOW). Experience will be considered relevant if prior
projects major features include providing closure of abandoned motor fuel underground
storage tanks (USTs) and assessment and remediation of property contaminated by
abandoned motor fuel underground storage tanks. Both government and privately-
sponsored work may be included. Experience gained through previous contracts to
LDEQ may be considered by LDEQ for proposal evaluation, whether or not listed by the
proposer.

Each proposer should describe projects undertaken by his company during the past three
(3) years (i.e., since January, 2005). Experience gained through joint ventures by the
company may be included. In the event that the company has not done business under its
present organizational name and status for three (3) years, other corporate experience
brought to the company through mergers or similar corporate creations may be added.

The proposer's experience information should be submitted in the tabular format
provided in Attachment 3 (Experience Table). The table may be enlarged or duplicated as
necessary to provide all required information. For each listed project, the proposer should
provide:

(a) the name and address of the client (sponsoring agency or company);

(b) the name and telephone number of the client's contact person;

(c) the project title and contract number;

(d) the starting and ending dates of the project (contract term);

(e) the total dollar amount of the project; and

(F)  abrief description of the project.

Each proposer may include as many entries as he desires, however, only complete entries
will be considered. Because LDEQ may contact a representative sample of the listed

clients as references during the evaluation process, proposers should verify that all client
telephone numbers are current.
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3.2.6 Subcontractors

All subcontractors used by the Contractor for this project must be identified on
Attachment 1, Proposal Cover Sheet. The proposer must provide a signed letter of
agreement or a copy of a signed contract from any subcontractor. This commitment must
demonstrate the subcontractor’s willingness to undertake his portion of the proposed
project.

3.2.7 Price Proposal (Schedule of Prices)
Each proposer must submit a price proposal using LDEQ's pricing structure provided in
Attachment 4, Schedule of Prices. No other format is acceptable. Proposals not
including a Schedule of Prices shall be disqualified. Additionally, all blanks on the
Schedule of Prices must be completed. For items with no charge, “$0” must be entered.
If a proposer identifies deficiencies or errors in this format, he should bring this
information to the attention of LDEQ. LDEQ will review the information and issue any
correction as an amendment to the solicitation.
Only Attachment 4, Schedule of Prices will be considered in evaluating the price
proposal. Do not include any additional terms and conditions, company fee schedules,
etc.; they will not be considered.

3.3 Elements for Financial Information (Volume I1)

In a separate volume, proposals should include evidence demonstrating the proposer’s
financial capability to carry out this project. Proposers should submit:

@ Financial Statements reviewed by an independent CPA for the past three years;
(b) notes to the Financial Statements; and
(©) the CPA’s Review Report for each year.

If the company has been in business for less than three years, proposer may substitute the
following for this requirement:

@) Financial Statements reviewed by an independent CPA for each complete year in
business and an interim Financial Statement reviewed by an independent CPA for
the current year;

(b) notes to the Financial Statements; and

(c) the CPA’s Review Report for the corresponding Financial Statements.

OR

10
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If the above financial information is not available, the proposer should submit other
evidence of financial status sufficient to demonstrate its capability, and the capability of
each of its subcontractors, to carry out the project, i.e. a Performance Bond, letters from
banks and other financial companies and a listing of debt including terms of any notes.

3.4 Proposal Format

Proposals submitted for consideration should follow the format and order of presentation
provided in Part 111, Sections 3.1 and 3.2. Each volume of the proposal should be typed and
securely bound in a three ring binder. Pages of the technical proposal should be numbered
consecutively and each section should be marked by a labeled page divider. Proposals should be
prepared simply, legibly, and economically. Elaborate binders, color pictures, and promotional
material are neither necessary nor desired.

3.5 Use and Disclosure of Confidential Information

Pursuant to LSA-R.S. 30:2030 and R.S. 44:1, et seq., LDEQ records obtained in response to this
RFP shall be available to the public unless LDEQ determines that the information requires
confidentiality. In order to secure nondisclosure of information contained in its proposal, the
proposer must submit a written request to the Secretary of LDEQ in accordance with LAC 33:1.
Chapter 5 and applicable laws.

11
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PART IV. PROPOSAL EVALUATION AND SELECTION

4.1 Evaluation Process

A Selection Committee composed of LDEQ technical personnel will evaluate and rank the
proposals according to the criteria listed in Section 4.2. Any proposal that does not provide the
following mandatory items shall be disqualified by LDEQ and shall not be evaluated by the
Selection Committee:

1) a signed Proposal Cover Sheet (Part 11, Section 3.2.1); and
2 a Schedule of Prices (Part 111, Section 3.2.7).

Upon completion of the Evaluation and Ranking Report, the highest rated proposal selected for
award receives further evaluation through preparation of a Financial Statement Analysis. Prior
to the award of any contract, the proposer must submit evidence of financial status sufficient to
demonstrate its capability, and the capability of its subcontractors, to carry out the project.

Proposals will be evaluated in light of the material and the substantiating evidence presented in
the proposal, not on the basis of what can be inferred. Additionally, LDEQ may contact a
representative sample of the clients provided to describe the company’s experience as references
during the evaluation process. (See Section 3.2.5 above.)

The responsible and qualified proposer with the highest rated proposal will be recommended for
tentative selection. The Selection Committee will report its comments and recommendations to
the LDEQ Secretary or his designee. The tentative selection is subject to the approval of the
Secretary of LDEQ or his designee and the Louisiana Office of Contractual Review. The
Secretary of LDEQ or his designee is the only individual who can legally commit LDEQ to the
expenditure of funds in connection with this proposed procurement. Any other commitment,
either explicit or implied, is invalid. The contract will not be valid until approved by the
Louisiana Office of Contractual Review.

4.2  Evaluation Criteria

All proposals will be evaluated according to the following weighted criteria:

(1) 20%  Merit of the proposer's Scope of Services (Part Ill, Section 3.2.3) and overall
quality of the proposal (Part I1, Sections 3.1 through 3.4).

(2) 20%  Qualifications and relevant experience of the proposer's key personnel assigned to
the project (Part I1, Section 3.2.4).

12
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(3) 20%  Qualifications and relevant experience of the proposer in providing closure of
abandoned motor fuel underground storage tanks (USTs) and assessment and
remediation of property contaminated by abandoned motor fuel underground
storage tanks (Part 111, Section 3.2.5).

(4) 40%  Price (Part Ill, Section 3.2.7).
4.3  Price Evaluation Calculation

The proposal with the lowest total price from Attachment 4, Schedule of Prices, will receive the
maximum possible points. All other proposals will be rated using the following formula:

40 X Price of lowest proposal =  Proposal
Price of proposal being rated price points

4.4 Clarifications and Oral Presentations

Written or oral clarifications may be requested for the purpose of enhancing LDEQ’s
understanding of a proposal element, eliminating minor irregularities, or correcting apparent
clerical mistakes in a proposal. Any commitments or representations made during discussions, if
conducted, may become formally recorded in the final contract. However, proposals may be
accepted without such clarifications or discussions and award may be made on the basis of initial
offers received. Therefore, proposals should be complete as submitted and reflect the most
favorable terms available.

Any or all proposers may be requested to make oral presentations of their proposals to enhance
LDEQ’s understanding prior to the final selection of the Contractor. Proposers selected for oral
presentations will be notified by the LDEQ Contracts and Grants Division on or before April 21,
2008. Presentations will be made by the selected proposers on April 23, 2008, at a time assigned
by LDEQ.

In the event oral presentations are requested, proposers will be evaluated on the clarity and detail
of the technical approach with a maximum score of twenty points, which will be added to the
initial scores for a final score.

45  Determination of Responsibility

Determination of the proposer’s responsibility relating to this procurement shall be made
according to the standards set forth in LAC 34:136. LDEQ is prohibited from awarding any
contract for consulting services for $50,000 or more to any person or firm unless LDEQ has first
determined that such person or firm is responsible according to the standards described in this
section. LDEQ must find that the selected proposer:

@ has adequate financial resources for performance, or has the ability to obtain such
resources as required during performance;

13
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(b) has the necessary experience, organization, technical qualifications, skills, and facilities,
or has the ability to obtain them (including probable subcontractor arrangements); and

(c) is able to comply with the proposed or required time of delivery or performance
schedule;

(d) has a satisfactory record of integrity, judgment, and performance (A proposer which is
seriously delinquent in current contract performance, considering the number of contracts
and the extent of delinquencies of each, shall in the absence of evidence to the contrary
or compelling circumstances, be presumed to be unable to fulfill this requirement.); and

(e) is otherwise qualified and eligible to receive an award under applicable laws and
regulations.

Proposers should ensure that their proposals contain sufficient information for LDEQ to make its
determination by presenting acceptable evidence of financial resources, experience, organization,
technical qualifications, skills, personnel, and facilities, to perform the services called for by the
contract.

4.6  Contract Award and Debriefings

Unless it is determined that it is in the best interest of the State of Louisiana to reject all
proposals or cancel the RFP, LDEQ estimates that the contract will be awarded by
approximately April 28, 2008, and will issue a “Notification of Award” letter to the successful
proposer. Unsuccessful proposers will also be notified of LDEQ’s decision in writing, and may
request a post-award debriefing by contacting Laura McDonald at (225) 219-3812, or by e-mail
at laura.mcdonald@la.gov.

14
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4.7 Protest of the Solicitation or Award

Protests of this RFP or award of the resulting contract must follow the procedures specified in
LAC 34:145(8).

Attachments to this RFP:

1) Proposal Cover Sheet

2 Statement of Work

3) Experience Table

4) LDEQ Schedule of Prices Form
(5) Sample LDEQ Contract

(6) Indemnification Agreement

Exhibits to this RFP:

1) Exhibit A — Directions to the Site

2 Exhibit B — Access Agreement

3) Exhibit C — RECAP Input Parameter Form

4) Exhibit D — Hold Harmless and Indemnification

15



RFP No. 7225-08-01

ATTACHMENT 1. PROPOSAL COVER SHEET

Project Title: "Abandoned Underground Storage Tank Site Investigations” R&T Auto Care
(formerly Randazzo's Amoco)

Proposer:
Company Name

Company Address

Proposer’s Contact Person:

Name Title
Address
Telephone No. ( ) FAXNo.(__  )_

Subcontractors (add lines as necessary):

Name Written commitment attached (Y/N)

I hereby certify that:
1. This proposal will remain in effect for at least ninety (90) days from April 8, 2008.
2. | possess an established system of accounting and financial controls adequate to permit the

effective administration of this contract or willingness to modify the present system to
meet State of Louisiana requirements.

3. l'will be ready and able to begin work within fifteen (15) days after contract award.

4. | accept the mandatory Department of Environmental Quality contract provisions (RFP
Attachment 5).

5. | am authorized to represent and can commit the organization to all provisions of

this proposal.

Signature Date

PAGE 1 0OF 1
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ATTACHMENT 2
STATEMENT OF WORK

“Abandoned Underground Storage Tank Site Investigation”
R&T Auto Care (Formerly Randazzo’s Amoco)

Louisiana Department of Environmental Quality

1.0 INTRODUCTION

The Louisiana Department of Environmental Quality (LDEQ) is committed to protecting public
health and the environment in Louisiana by investigating leaking underground storage tank
(LUST) sites where releases may have occurred. Act No. 1121 of the 2001 Regular Session of
the Louisiana Legislature directed that beginning July 1, 2001, all interest monies earned by the
Motor Fuels Underground Storage Tank Trust Fund shall be used for the closure of abandoned
motor fuel underground storage tanks (USTs) and assessment and remediation of property
contaminated by abandoned motor fuel underground storage tanks. In order to comply with this
statute, LDEQ requires the services of an experienced, qualified contractor to provide UST site
investigations. This project will be under the direction of the Underground Storage Tanks
Division (USTD).

2.0 BACKGROUND INFORMATION

The Contractor shall provide project planning, records review, site assessment and
reconnaissance, evaluation and interpretation of data, and groundwater monitoring for R&T Auto
Care (Formerly Randazzo’s Amoco Super Service) located in Donaldsonville, LA, in Ascension
Parish (Exhibit A, Directions to the site). The LDEQ assigned Agency Interest number for this
facility is 24554.

R&T Auto Care was formerly operated as a retail fuel facility and automotive service station. The
facility contains three gasoline USTs. According to LDEQ UST Registrations documents and site
observations tank number 20769 is a 4,000 gallon steel UST, tank number 20770 is a 8,000 gallon
steel UST and tank number 20771 is a 4,000 gallon steel UST. The exact installation date of these
tanks is unknown; however records indicate that the tanks were installed in 1972. The UST system
included nine dispensers. LDEQ records and site observations indicate that the dispensers have
been removed and that the tanks and associated piping have been filled with water.

The site is currently being operated as an automotive inspection station.

3.0 REQUIREMENTS OF THE CONTRACTOR

The Contractor shall provide the methods and resources (including, but not limited to, personnel,
supervision, materials, supplies, computers, equipment, transportation, meals, and lodging)

necessary to perform the tasks described in this Statement of Work with the exception of
resources that will be provided by LDEQ (Section 5.0). All maintenance, service and repair of
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the equipment used to perform the tasks described in this Statement of Work will be the
Contractor’s responsibility.

3.1

Commencement Conference

Within ten (10) calendar days of LDEQ’s Notice to Proceed, a commencement conference shall
be held between the Contractor’s key personnel and LDEQ to discuss the commencement of the
project and answer any questions regarding the contract. The conference will be held at LDEQ
Headquarters in Baton Rouge. LDEQ will prepare an agenda for the meeting, take minutes, and
distribute copies of the minutes to all participants. The Contractor shall come to the conference
prepared to request clarification of any issues not clearly understood by him.

3.2

1)

()

Site Access, Collection of Background Information, and Site Assessment and
Reconnaissance

Site Access

The Contractor shall:

(@)
(b)

(©)

(d)

perform a records review to determine the owner/operator of the site;

obtain owner/operator signature on Exhibit B, Access Agreement, prior to
performing any site field work;

submit an original and two (2) copies of Exhibit B, Access
Agreement, for review and approval by the LDEQ Project Manger; and

in the event that the owner/operator cannot be located, the Contractor must inform
LDEQ in writing within forty-eight (48) hours; LDEQ will provide assistance to
the Contractor after notification has been made.

Collection of Background Information

The Contractor shall:

(a)
()

review LDEQ files to determine the results of any previous investigations;
collect site-specific information including, but not limited to:

[1]  current activities at the site;

[2] topographic and hydrogeologic information pertinent to the site; and

[3] population and ecological information about the surrounding area.
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Site Assessment and Reconnaissance

The Contractor shall:

@) inspect the site, the UST system location, and sample locations;
(b) interview individuals familiar with the site as necessary; and
(c) conduct off-site reconnaissance of adjacent properties.

UST Removal

The Contractor shall perform tank removal/tank closure by following closure procedures
according to Title 33. Part XI, Chapter 9, following Department protocol as described in the most
recent edition of the UST Closure/Change-in-Service Guidance Document (Closure Guidance).
The line item for tank removal activities shall be lump sum and include the removal of three
USTs as described in Section 3.3, items (1) through (3).

1)

()

Notice of Intent and Pre Mobilization Activities

The Contractor shall:

€)) submit a Notification of Intent to Perform a Closure of a UST System form (NOI)
to the LDEQ Project Manager for processing within thirty (30) calendar days of
the commencement conference. Tank removal activities should be initiated
within ten (10) calendar days of LDEQ approval of the NOI.

(b) mark utilities prior to site mobilization and initiation of site work.

UST Removal

The LDEQ Project Manager must be notified no less than five (5) business days

prior to the commencement of any site work. Site work shall be limited to weekdays

only, 8:00 am to 5:00 pm., unless otherwise directed by the LDEQ.

The Contractor shall:

(@)

(b)

remove concrete to safely and effectively remove the underground storage tanks.
All removed concrete must be disposed at an LDEQ approved disposal facility.
The LDEQ Project Manager shall be notified in writing of the name of the
disposal facility prior to the actual transport and disposal of construction
demolition debris. The removal shall not exceed one-thousand (1,000) square
feet.

empty, clean, vapor free and excavate three (3) USTs. The Contractor (or
subcontractor) must be certified in the State of Louisiana for UST closures. The
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Contractor will be responsible for collection and containment of all wastes
generated during tank removal activities.

(©) characterize and profile all wastes generated during tank removal activities; and

(d) transport and dispose of UST product, waste and wastewater generated during
tank removal activities. The LDEQ Project Manager shall be notified of the name
of the disposal facility prior to the actual transport and disposal of the waste and
wastewaters. The Contractor shall not proceed without approval of the disposal
facility by the LDEQ Project Manager.

Collection and Analysis of UST Closure Samples

The Contractor shall collect closure samples in accordance with the latest editions of the
Closure Guidance and the LDEQ Risk Evaluation/Corrective Action Program (RECAP)
document unless otherwise directed by the LDEQ Project Manager. All closure samples
shall be analyzed by an LDEQ accredited laboratory on a twenty- four (24) hour turn-
around basis. Each sample shall be collected and analyzed for TPH-GRO, BTEX,
MTBE and Lead. Quality assurance and/or quality control samples are not required
for closure sampling. The LDEQ Project Manager must be notified via fax transmittal or
e-mail as soon as results are available.

The Contractor shall maintain the security of the open area(s) of excavation to prevent
hazards for site traffic. Excavation areas shall be clearly marked and secured.
Excavation walls should be properly shored as needed and heavy equipment operators
and field crew should exercise caution around excavation boundaries.

The Contractor shall review the contaminants suspected to be on-site and perform air
monitoring as necessary during the excavation of the tank hold area. Should monitoring
results indicate unacceptable levels of contaminants or a nuisance condition this
condition must be corrected prior to continuing the excavation.

Excavation of Existing Contaminated Backfill and Surrounding Contaminated Soil,
Backfill of Excavated Tank Hold, and Surface Completion

The Contractor Shall:

@) excavate existing contaminated backfill and surrounding contaminated soil as
applicable and only at the direction of the LDEQ Project Manager. Once the
decision has been made by the LDEQ Project Manger that existing backfill and
existing soil is contaminated, the contractor shall within one day commence
excavation activities. The excavation will be under the direction of the LDEQ
Project Manager. The payment unit for this line item will be on a per ton
basis not to exceed four-hundred (400) tons and will include all direct and indirect
costs related to excavation and disposal activities. LDEQ does not anticipate this
amount of excavation.
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(b) backfill excavated areas utilizing clean backfill material. Fill shall be compacted
in twelve (12) inch lifts from the base of the excavation to the ground surface. If
backfill was not determined to be contaminated above LDEQ action levels and
did not require excavation, the amount of clean fill shall be equivalent to the
volume of the removed USTs which is approximately sixty-five (65) cubic yards.
If the existing backfill was determined to be contaminated above LDEQ action
levels and required excavation, the volume of clean fill shall be adjusted
accordingly but shall not exceed four-hundred (400) cubic yards and shall include
all direct and indirect costs related to backfill. The backfill shall be graded to
adjacent surfaces. The payment unit for this line item will be on a per ton
basis.

(c) replace ground surface to its original condition immediately following backfill
activities by installing concrete cover meeting specifications for mixture and
reinforcement necessary for the preexisting use of the property. The payment
unit for this line item will be on a per cubic yard basis not to exceed one
thousand-three hundred (1,300) square feet.

5) Preparation and Submittal of Final Report

The Contractor shall submit a closure report in accordance with the LDEQ Closure
Guidance document. Four copies of the closure report shall be submitted to the LDEQ
Project Manager for review and approval. Reports determined to be deficient shall be
returned with a Notice of Deficiency letter to the contractor for correction. Corrected
reports shall be submitted within thirty (30) calendar days of the date of the Notice of
Deficiency.

3.4  UST Removal — Contingency

In the event additional USTs are discovered, the Contractor shall remove the additional tanks as
described in Section 3.3, items (1) through (3). The payment unit for this line item shall be on a
per tank basis and include all direct and indirect costs related to emptying, cleaning, vapor
freeing, and disposal of any additional, unregistered, or unknown tanks that may be discovered
during closure activities.

3.5  Project Planning for Site Investigation

Within thirty (30) calendar days of participation in the commencement conference, the
Contractor shall submit the following according to the Project Schedule (Section 4.12):

1) Site Investigation Work Plan, including but not limited to:
€)) the delineation of the vertical and horizontal extent of impact resulting from the
LUSTSs;

(b) site history;
(©) planned field activities and sampling procedures;
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(d) sampling locations and rationale;

(e) parameters and methodology of analysis;

()] field documentation;

(9) decontamination of equipment; and

(h) disposal of investigation derived wastes (IDW).

2 Technical Sampling and Analysis (TS&A) Plan;

3 Health and Safety (H&S) Plan; and

4 Quiality Assurance/Quality Control (QA/OC) Plan.

The Site Investigation must be based upon the Contractor’s proposal as approved by the LDEQ.
The Site Investigation Work Plan, TS&A Plan, H&S Plan, and QA/QC Plan shall comply with
the requirements of LAC 33:1, Chapter 13 [Risk Evaluation/Corrective Action Program

(RECAP)], Appendix B, Section B.2.4.
http://www.deg.louisiana.gov/portal/Default.aspx?tabid=131

The Site Investigation Work Plan, TS&A Plan, H&S Plan, and QA/QC Plan shall be subject to
LDEQ review and approval. No fieldwork shall begin on this project until the plan is approved

by LDEQ.

Site investigation must be done in accordance with RECAP Appendix B; the following
documents describe the data collection design for LUST activities in Louisiana including as
appropriate the types and numbers of samples required, the design of the sampling network,
sampling locations and frequencies, sampling matrices, measurement parameters of interest and
the rationale for the design:

= LDEQ RECAP;

= LDEQ/LDOTD Construction of Geotechnical Boreholes and Groundwater
Monitoring Systems Handbook; and

= LUST QAPP_1006_r08, revision date January 6, 2006, pages 20-28.

Additional sampling may be requested by the LDEQ based upon results of the initial site
investigation. If requested, the Contractor shall submit an amended Site Investigation Work Plan
with revised sampling locations and rationale, and parameters and methodology of analysis.

3.6 Implementation of Site Investigation Work Plan, Evaluation and Interpretation of
Data, and Site Investigation Report

1) Implementation of Site Investigation Work Plan

Within thirty (30) calendar days of LDEQ written approval of the Site Investigation
Work Plan, the Contractor shall begin the site investigation and shall complete the
investigation within one hundred-eighty (180) days of Work Plan approval. The site
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investigation shall meet the requirements of LAC 33:1, Chapter 13 (RECAP), Appendix
B. Section 2.5. The site investigation shall include, but is not limited to:

@) on-site observations and measurements;

(b) determination of the source(s) of release, horizontal and vertical delineation of all
impacted media, and a determination of the distance to all sensitive receptors;

(©) evaluation of the potential for off-site contaminant migration;

(d) sampling, packaging and labeling, chain-of-custody, shipping and handling,
analytical testing, QA/QC, interpretation of the analytical results and the
recording and reporting of all results. (All testing must be completed by an
accredited laboratory in accordance with LAC 33:1, Subpart 3. The laboratory
shall be accredited for the applicable tests and required parameters. Additionally,
all sampling and analysis shall be performed in accordance with the Contractor’s
Technical Sampling and Analysis Plan.); and

(e) disposition of all investigation derived waste in accordance with applicable laws,
regulations, and ordinances.

Evaluation and Interpretation of Data

The Contractor shall review the laboratory quality control data to verify the accuracy of
the results. The analytical results shall be summarized in a tabular format. Sample
identification numbers, contaminant types, methods, detection limits, and sample media
types shall be included in the summary tables.

Within sixty (60) days of commencement of the site investigation, the Contractor shall
submit for LDEQ approval the RECAP Input Parameter form included in Exhibit C.

Following LDEQ approval of the RECAP Input Parameter Form, site investigation data
shall be used to complete a RECAP Management Option Il Evaluation Report following
the requirements in RECAP Appendix I, “A Site-Specific RECAP Evaluation for
Typical UST Sites,” for each of the sites. If soil or groundwater contamination is
detected beneath an enclosed structure, additional evaluation shall be provided
utilizing RECAP Appendix H, “Management Option 2 RECAP Standard for Soil Located
Beneath an Enclosed Structure (Soiles),” and/or “Management Option 2 RECAP
Standard for Groundwater Located Beneath an Enclosed Structure (GWes).”

Site Investigation Report

Within one hundred-eighty (180) days of LDEQ’s Site Investigation Work Plan approval,
the Contractor shall submit for LDEQ review and approval a combined Site
Investigation/RECAP Evaluation Report for the site in accordance with LAC 33:l,
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Chapter 13 [Risk Evaluation/Corrective Action Program (RECAP)], Appendix B, Section
3.0.

3.7  Quarterly Groundwater Monitoring

The Contractor shall conduct quarterly groundwater monitoring at the direction of the LDEQ. If
required, the Contractor shall implement quarterly groundwater monitoring from all groundwater
monitoring wells at each site. Groundwater monitoring shall begin ninety (90) calendar days
after the completion of site investigation field activities and at ninety (90) day intervals for four
consecutive quarters. The groundwater shall be analyzed for the constituents of concern
identified in the approved Site Investigation Work Plan or as approved by LDEQ. All laboratory
analysis required for this contract must be performed by an LDEQ Accredited Laboratory in
accordance with LAC 33:l, Subpart 3. Information regarding the LDEQ Louisiana
Environmental Laboratory  Accreditation Program (LELAP) can be found at:
http://www.deg.louisiana.gov/portal/tabid/2412/Default.aspx. The laboratory shall be accredited
in the applicable test categories and for the required parameters. All sampling and analysis shall
be performed in accordance with the Contractor’s Technical Sampling and Analysis Plan.

Results of the quarterly groundwater monitoring events shall be compiled as specified in RECAP
Appendix B, Section B 4.0, and submitted to LDEQ within thirty (30) days following each
quarterly monitoring period.

The Contractor shall be responsible for taking adequate quality control measures to ensure that
environmental data of known quality are provided. In the event of loss (including breakage) or
contamination of the samples while in his custody, the Contractor shall be required to re-perform
the sampling activities without additional compensation.

3.8 Emergency/Interim Corrective Action

The Contractor shall conduct emergency/interim corrective action at the direction of the LDEQ.
If required, the Contractor shall implement Phase Separated Hydrocarbon (PSH) recovery from
designated groundwater monitoring wells within thirty (30) calendar days of completion of the
site investigation field activities. Operation of the recovery/remediation equipment is understood
to include all required monitoring, sampling, and maintenance in a manner which ensures that
optimal PSH recovery is provided. Results of the emergency/interim corrective action activities
are to be compiled and submitted quarterly to LDEQ in the Emergency/Interim Corrective
Action Report.

3.9  Attend Public Meetings

The Contractor shall attend public meetings as directed by LDEQ to answer questions from the
community and local officials regarding the site investigations.
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3.10 Litigation Support
The Contractor shall provide litigation support as determined necessary by the LDEQ. Litigation
support shall include, but is not limited to, participation in preparatory meetings and discussions
with LDEQ personnel, testifying at depositions, administrative hearings and/or judicial hearings
and providing records to LDEQ, administrative tribunal or court upon request. Actual costs
incurred in connection with these services are to be paid for under the contract.
40 PROJECT MANAGEMENT
The Contractor shall provide efficient management to ensure the successful completion of the
contract. The Contractor shall plan and supervise all tasks efficiently and with his best skill and
attention. The duties and responsibilities for project management shall continue throughout the
term of the contract. The resources and methodology for project management activities shall be
the responsibility of the Contractor.
Project management shall include, but not be limited to, the following activities:
Q) supervision of the Contractor’s personnel;
2 contract administration:

(a) invoicing;

(b) changes to the contract;

(c) resolving disputes between the Contractor and LDEQ; and

(d) compliance by the Contractor with all contract clauses and conditions;
3) scheduling meetings and training sessions;
4) record-keeping; and
(5) preparation and submission of deliverables.
4.1  Compliance with Laws and Regulations
The Contractor and/or any subcontractors used by the Contractor shall, on his own time, and at
his own expense, secure all permits, licenses, and certificates that may be required of him by law
for the performance of the requirements of the contract. The Contractor shall comply with all
federal, state and local laws, ordinances, rules, and regulations relating to the performance of this

work, including but not limited to:

1) the Environmental Regulatory Code, Part XI, Underground Storage Tanks (Title 33, Part
X1); and
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@) Risk Evaluation/Corrective Action Program (Title 33, Part I, Subpart 1, Chapter 13).

The Contractor shall possess a Louisiana State Contractors License with Hazardous
Material classification and a Louisiana Water Well Driller’s License.

The Contractor and/or subcontractor assigned to perform tasks related to monitoring wells shall
perform all work in accordance with the Handbook for Construction of Geotechnical Boreholes
and Groundwater Monitoring Systems prepared by the LDOTD and LDEQ, December, 2000,
and hereinafter referred to as the “LDOTD/LDEQ Handbook”. This document can be accessed
through LDOTD’s website at:
http://www.dotd.state.la.us/intermodal/wells/wellhandbook.asp#view manual.

The Contractor is responsible for the health and safety of his employees during the performance of
all activities required by this contract. He shall maintain and comply with a Health and Safety Plan
(H&SP) consistent with Section 104(f) of the Comprehensive Environmental Response,
Compensation, and Liability Act of 1980 as amended, EPA Order 1440.3 and all Occupational
Health and Safety Administration requirements, all applicable federal, state and local laws,
regulations, ordinances, and codes used in planning and implementing site health and safety. In the
event of conflict between any of these requirements, the more stringent requirement shall be
followed.

4.2 Progress Reporting

The Contractor shall prepare and submit to the LDEQ Contract Manager a Monthly Progress Report
describing all work completed during the preceding month, the status of the work in progress, and
any problems encountered. Additionally, the Contractor shall report any environmental problems
identified in the field needing further investigation or corrective action by LDEQ. The Monthly
Progress Report shall be provided within two weeks of the end of the preceding month. This report
shall include:

Q) the Contractor’s name, address, and the name of the Contractor’s Project Manager;

2 LDEQ’s contract number and project title;

(3) the dates of the reporting period; and

4) a description of the progress made during the previous month, including problems
experienced, requests of approved changes in personnel, and the effect of the
problems/changes on the due date of deliverables.

The Monthly Progress Report must be signed by the Contractor’s Project Manager. The format of

this report may be determined by the Contractor; however, LDEQ reserves the right to require
format revisions.
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43  Deliverables

The Contractor shall provide an original and two (2) copies of the following deliverables for
review and approval by the LDEQ. Any and all discrepancies or omissions shall be corrected to
the satisfaction of the LDEQ before the report is accepted as completed.

1) Site Investigation Work Plan;

(2 Technical Sampling and Analysis Plan;

3) Health and Safety Plan;

4) Quality Assurance/Quality Control Plan;

(5) Combined Site Investigation/RECAP Report;

(6) Quarterly Groundwater Monitoring Reports; and

@) Monthly Progress Reports.

The Contractor shall provide written reports, original and two (2) copies, and one (1) copy in
PDF format for review and approval by the LDEQ Project Manager. Any and all discrepancies
or omissions shall be corrected to the satisfaction of the LDEQ Project Manager before the report
is accepted as completed.

44  Record Keeping

The Contractor shall keep accurate records and provide documentation for specific costs
associated with this project. These records shall include:

(1)  technical records (including, but not limited to, complete and accurate records of
measurements, data, analysis, surveys, and all other technical information collected in the
course of this project);

@) cost records for cost-recovery purposes; and

3) other records and reports required by Federal and State laws and regulations.

45  Project Communication

The Contractor shall maintain communications and coordination with LDEQ personnel,

including reporting problems encountered in performing this work. The Contractor shall attend

meetings as necessary to discuss specific site requirements or problems with the LDEQ Project

Manager or his representative. Meetings may be held at LDEQ Headquarters in Baton Rouge,
LDEQ Regional Offices, or on site. Interim conference calls may be required.
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4.6  Training Sessions

The Contractor shall be responsible for scheduling and holding training sessions as necessary to
ensure the proper training of his personnel and subcontracted personnel. The Contractor shall be
responsible for maintaining an adequate number of trained personnel for this work. The
Contractor is responsible for all costs of project related training.

4.7 Subcontractors

All subcontractors used by the Contractor for this project must be identified on Attachment 1,
Proposal Cover Sheet. The prime contractor shall be the sole point of contact regarding
subcontracted services provided to LDEQ. He shall submit all deliverables to LDEQ under this
contract. LDEQ will not accept deliverables directly from subcontractors.

The prime contractor shall guarantee the quality and timeliness of work performed by his
subcontractors. He is responsible for correcting all mistakes, errors, or omissions in the
subcontractor’s work. It is also his responsibility to ensure that all subcontractors have the
expertise necessary to perform project tasks and insurance coverage as specified in this contract.

4.8 Substitution of Personnel

To ensure efficiency and continuity, the Contractor’s key project management personnel shall
remain assigned to the contract until its completion. If, during the course of the contract, the
Contractor finds that he cannot provide the personnel listed in his accepted proposal, the
Contractor must request permission in writing from LDEQ to provide a substitute. This request
must be approved by LDEQ before the proposed replacement does any work on this contract,
and shall include:

(1)  justification of the need for any such substitution;

(2 a narrative establishing that the proposed substitute is at least equal in education,
qualifications, and experience to the person being replaced; and

3) a résumé for the proposed substitute.

LDEQ reserves the right to require the replacement of any person working on this contract who
is determined by LDEQ to be unresponsive to the needs of LDEQ as defined by the contract.

49  Completion of Site Activities
The Contractor shall coordinate all work activities at the site with the owner/operator to
minimize interference with business operations. The Contractor shall remove all equipment,

used/uncontaminated supplies or materials, non-hazardous contractor-generated trash from the
work area and hazardous and/or non-hazardous investigation derived waste following completion
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of activities at the site. The Contractor shall dispose of all trash, debris and investigation derived
waste generated from the work accomplished at the site in accordance with applicable laws,
regulation, ordinances and codes. Any damage to the site caused by his operations and/or
equipment shall be repaired by the Contractor.

4.10 Correction of Deficient Work

If required by LDEQ), prior to payment, the Contractor shall promptly, without additional cost to
LDEQ, correct any deficient work performed by him. Deficient work is defined as work that is
(a) unsatisfactory, faulty, or defective, or (b) does not conform to the requirements of the
contract documents. If the Contractor does not correct such deficient work within the time
specified by LDEQ, LDEQ may have the deficiency corrected by a separate party. All costs to
LDEQ for such correction shall be paid by the Contractor. If corrections made to deficient work
interfere with any other LDEQ work by other parties, the Contractor shall also bear the expenses
caused by that interference.

4.11 Concurrent Site Work

LDEQ may concurrently perform additional work at the site related to this project or LDEQ may
procure the services of other contractors. The Contractor shall coordinate his work with the
work of LDEQ or other contractors.

4.12 Project Schedule

All activities shall be completed within the stated number of calendar days as specified in the
following table. Adherence to the following schedule will determined by LDEQ.

Tablel. Project Schedule

Time Frame Activity
(calendar days)
Notice to Proceed LDEQ awards contract and issues a Notice to Proceed to the

selected Contractor
Within 10 days from Commencement Conference held between Contractor and LDEQ
Notice to Proceed

Within 30 days from Contractor submits a Notification of Intent (NOI) to Perform a

Commencement Closure of a UST System form

Conference

Within 10 days of Contractor initiates tank removal activities

LDEQ approval of NOI

Within 60 days of Contractor submits a Closure Report

completion of tank

closure

LDEQ approval LDEQ approves Closure Report or issues a Notice of Deficiency
letter
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Within 30 days of Contractor submits corrected Closure Report

Notice of Deficiency

letter

Within 30 days LDEQ Contractor submits Site Investigation Work Plan, Technical
Approval of Closure Sampling and Analysis Plan, Health and Safety Plan, and Quality
Report Assurance/Quality Control Plan to LDEQ for review and approval
LDEQ approval LDEQ review and approval of Site Investigation Work Plan,

Technical Sampling and Analysis Plan, Health and Safety Plan, and
Quality Assurance/Quality Control Plan

Within 30 days of Contractor begins Site Investigation

LDEQ approval of Si

Work Plan

Within 60 days of Contractor submits RECAP Input Parameter Form

commencement of site
investigation activities
Within 180 days of Contractor submits Site Investigation Report
LDEQ Site Investigation
Work Plan approval

Within 30 days of If required, the Contractor implements Phase Separated
completion of field Hydrocarbon recovery

activities

Within 90 days of If required, the Contractor begins Quarterly Groundwater
completion of field Monitoring

activities

30 days after each Contractor submits Quarterly Groundwater Monitoring Report

quarterly groundwater
monitoring period

5.0 LDEQ RESPONSIBILITIES
As part of its responsibilities under the contract, LDEQ shall:

1) provide points of contact (liaisons) for technical and contract activities (Project Manager
and Contract Manager);

@) provide LDEQ materials (documents, reports, photographs, etc.) for the Contractor’s
work as necessary;

3) monitor the Contractor’s work through telephone communications, meetings, review of
Monthly Progress Reports, oversight inspections; and

4) review, require revision as necessary, and accept deliverables.

LDEQ will be available for assistance to the Contractor in solving problems or answering questions
that may arise and will meet with the Contractor as necessary. However, LDEQ shall not be
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responsible for the Contractor’s performance of the work and reserves the right to reject deficient
work.

In the event the owner/operator has refused permission, cannot be located, or if the Contractor is
unable to gain access to the property, the Contractor must inform LDEQ in writing within forty-
eight (48) hours; LDEQ will direct the Contractor after notification has been made.

6.0  Guidance Documents
Q) LDEQ’s Risk Assessment/Corrective Action Program (RECAP);

)] LDEQ/LDOTD Construction of Geotechnical Boreholes and Groundwater Monitoring
Systems Handbook; and
3) LUST QAPP_1066_r08, revision date January 6, 2006, pages 20-28.

7.0 MEASUREMENT AND PAYMENT

The Contractor shall be compensated for the actual work performed. Payment for the tasks
required in this Statement of Work shall be based upon the line items listed in the contract
Schedule of Prices (Attachment 4).

7.1 Commencement Conference

The Commencement Conference payment item shall include all activities and resources
necessary for attendance by the Contractor at the commencement conference to be held at LDEQ
Headquarters in Baton Rouge. Payment shall be made for the actual number of hours worked in
accordance with the hourly rate provided in the Schedule of Prices, Attachment 4. LDEQ will
reimburse the Contractor for a maximum of three (3) Contractor personnel for attendance at the
conference. Payment will be made by LDEQ following completion of the conference and
submission of the Contractor’s invoice.

7.2  Site Access, Collection of Background Information, and Site Assessment and
Reconnaissance

The Site Access, Collection of Background Information, and Site Assessment and
Reconnaissance payment item shall include all activities and resources necessary to complete
this task. Payment shall be made in one lump sum in the payment period following the
completion of this task and approval by LDEQ.

7.3 UST Removal
The UST Removal payment item shall include all activities and resources necessary to perform tank

removal/tank closure of three (3) USTs. Payment shall be made in one lump sum in the payment
period following the completion of this task and approval by LDEQ.
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7.4 UST Removal — Contingency

The UST Removal — Contingency payment item shall include all activities and resources necessary
to empty, clean vapor free and dispose of any additional unregistered, or unknown tanks which may
be discovered during closure activities. Payment shall be made in a lump sum per tank basis in the
payment period following the completion of this task and approval by LDEQ.

7.5 Project Planning

The Project Planning payment item shall include all activities and resources required to generate,
submit, revise (as necessary), and resubmit the Site Investigation Work Plan, the Technical
Sampling and Analysis Plan, the Health and Safety Plan, and the Quality Assurance/Quality
Control Plan for the site. Payment shall be made in one lump sum in the payment period
following the acceptance of the respective plan by LDEQ.

7.6 Implementation of the Site Investigation Work Plan, Evaluation and Interpretation
of Data, and Site Investigation Report

The Implementation of the Site Investigation Work Plan, Evaluation and Interpretation of Data,
and Site Investigation Report payment item shall include all activities and resources necessary to
complete this task. Payment shall be made in one lump sum in the payment period following the
completion of this task and submission and approval of the Site Investigation Report.

7.7 Quarterly Groundwater Monitoring

Work included in this section shall include all activities and resources necessary for providing
quarterly monitoring from all groundwater monitoring wells. Payment shall be made following
submission and approval of each Quarterly Groundwater Monitoring Report. The cost estimate
for quarterly groundwater monitoring shall be based on a twelve (12) month time period.

7.8 Emergency/Interim Corrective Action (see schedule of prices)

Work included in this section shall include all activities and resources necessary for providing
emergency/interim corrective action. Payment shall be made following submission and approval
of the emergency/interim corrective action results submitted within the Quarterly Groundwater
Monitoring Report. The cost estimate for Emergency/Interim Corrective Action shall be based
on a twelve (12) month time period.

7.9  Attendance at Public Meetings
The Attendance at Public Meetings payment item shall include all activities and resources
necessary for the performance of this task. Payment shall be made for the actual number of

hours worked in accordance with the hourly rates provided in the Schedule of Prices (Attachment
4). LDEQ does not guarantee performance of the maximum number of hours.
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Travel and mileage for attendance at public meetings, as requested by LDEQ, shall be
reimbursed in accordance with the Division of Administration State General Travel Regulations
within the limits established for State Employees. These limits are defined in the most current
version of Division of Administration Policy and Procedure Memorandum No. 49
(www.doa.louisiana.gov/osp/travel/traveloffice.htm). Travel time will be reimbursed according
to the hourly rate as listed in the Schedule of Prices, Attachment 4. Payment shall be made as a
lump sum upon submission of supporting documentation (timesheets, mileage reports and
receipts).

7.10 Litigation Support

The Litigation Support payment item shall include all activities and resources necessary for the
performance of this task. Payment shall be made for the actual number of hours worked in
accordance with the hourly rates provided in the Schedule of Prices (Attachment 4). LDEQ does
not guarantee performance of the maximum number of hours.

Travel and mileage for litigation support, as requested by LDEQ, shall be reimbursed in
accordance with the Division of Administration State General Travel Regulations within the
limits established for State Employees. These limits are defined in the most current version of
Division of  Administration  Policy and  Procedure = Memorandum  No. 49
(www.doa.louisiana.gov/osp/travel/traveloffice.htm). Travel time will be reimbursed according
to the hourly rate as listed in the Schedule of Prices, Attachment 4. Payment shall be made as a
lump sum upon submission of supporting documentation (timesheets, mileage reports and
receipts).
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ATTACHMENT 3. EXPERIENCE TABLE

“Abandoned Underground Storage Tank Site Investigation”
R&T Auto Care (formerly Randazzo’s Amoco)
(Enlarge or duplicate table as necessary)

Client Name and Contact Person Project Title and Dates of Project/ Description of Project
Address and Telephone Contract Number | Dollar Amount of
Number Contract
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ATTACHMENT 4
SCHEDULE OF PRICES

RFP No. 7225-08-01

“Abandoned Underground Storage Tank Site Investigation”
R&T Auto Care (Formerly Randazzo’s Amoco)
Louisiana Department of Environmental Quality

Line Pay Item Description Payment Unit No. of Unit Line
Item Units Rate Total
No.
1 Commencement Conference Hour 6
2 | Site Access Lump sum 1
3 | UST Removal and Closure Sampling and Lump sum 1
Analysis [SOW, Section 3.3 (1) — (3)]
4 | Excavation and Disposal of Contaminated Ton 400
Backfill and Over-Excavation [SOW,
Section 3.3 (4)(a)]
5 | Clean Backfill [SOW, Section 3.3 (4)(b)] Ton 400
6 | Concrete Replacement [SOW, Section 3.3 Sq Ft 1300
(4)(©)]
7 | Closure Report [SOW, Section 3.3 (5)] Lump Sum 1
8 UST Removal — Contingency Per Tank 1
9 | Project Planning for Site Investigation Lump sum 1
10 | Site Investigation Implementation, Data Lump sum 1
Evaluation & Interpretation
11 | Site Investigation/RECAP Report Lump sum 1
12 | Quarterly Groundwater Monitoring & Quarterly 4
Reports
13 | Emergency/Interim Corrective Action Per 8 Hour Vacuum 8
Event
14 | Quarterly Groundwater Monitoring & PSH Quarterly 4
Recovery Report
15 | Attendance at public meetings Hour
16 | Travel time for Attendance at Public Hour
Meetings
17 | Litigation Support Hour
18 | Travel time for Litigation Support Hour
TOTAL PRICE

e Unit rates for line items 1-14 shall include all direct costs (labor, supplies, equipment, incidentals
and expendables, duplication/copying, communications, shipping and handling, taxes, etc.), all

indirect costs (fringes, overhead, general and administrative costs), travel expenses and profit.

e Unit rates for line items 15-18 shall include all direct costs (labor, supplies, equipment,
incidentals and expendables, duplication/copying, communications, shipping and handling, taxes,
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etc.), all indirect costs (fringes, overhead, general and administrative costs) and profit. Personnel
travel expenses and mileage, as required by LDEQ, shall be reimbursed separately according to
the State General Travel Regulations upon presentation of required documentation and shall
constitute part of the maximum payable under the contract. Travel time shall be reimbursed in
accordance with the hourly rate provided in the Schedule of Prices.

*ALL BLANKS MUST BE COMPLETED
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ATTACHMENT 5. SAMPLE LDEQ CONTRACT
“Abandoned Underground Storage Tank Site Investigations”
R&T Auto Care (formerly Randazzo’s Amoco)

The contract offered to the successful proposer will have the following form and content:

THIS CONTRACT, made and entered into this day of , 2008, by
and between the Department of Environmental Quality of the State of Louisiana,
hereinafter ~ referred to as  “LDEQ” or  “the  Department”, and

, officially domiciled at ,
hereinafter referred to as the "Contractor."

WITNESSETH:

WHEREAS, LDEQ desires to retain the Contractor to provide technical information and
professional expertise as hereinafter described; and

WHEREAS, a fee for the services to be provided by the Contractor pursuant to this
contract has been mutually agreed upon by all parties;

NOW THEREFORE, in consideration of the mutual covenants herein contained, the
parties hereto agree as follows:

LDEQ hereby employs and retains the Contractor who agrees to proceed, after proper
notice and receipt of written authorization by LDEQ, with all services necessary to the
performance, in proper sequence and in the time specified, of the items of work for the
project as hereinafter set forth.

1. PROJECT IDENTITY

This contract will be identified as “Abandoned Underground Storage Tank
Site Investigations” R&T Auto Care (formerly Randazzo’s Amoco) with the
Contract Number assigned as set forth above. All invoices and other
correspondence submitted to LDEQ in connection with this contract shall be
identified by this Contract Number.

2. ENTIRE AGREEMENT AND ORDER OF PRECEDENCE

This contract, together with the Request for Proposals (the RFP) and addenda
issued thereto by LDEQ, the proposal submitted by the Contractor in response to
LDEQ’s RFP (the Proposal), and any exhibits specifically incorporated therein by
reference constitutes the entire agreement between the parties with respect to
subject matter.

This contract shall, to the extent possible, be construed to give effect to all
provisions contained therein. However, where provisions are in conflict, first
priority shall be given to the provisions of the contract excluding the RFP and the
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Proposal; second priority shall be given to the provisions of the RFP and
amendments thereto; and third priority shall be given to the provisions of the
Proposal.

CONTRACT TERM

The term for the fulfillment of services to be performed pursuant to this contract
shall be from June 1, 2008 through May 31, 2009. This period shall be known as
the base contract. LDEQ reserves the right to, at its discretion and at any time
during the term of the contract, renew the contract for one or more periods.
However, the sum of the base contract and all extensions shall not exceed thirty-
six (36) months. All term extensions shall be made by written amendment and
approved by the Division of Administration, Office of Contractual Review. All
extensions shall include the same payment terms and conditions as the base
contract and shall be contingent upon funding by the Louisiana State Legislature.

RESPONSE ACTION CONTRACTOR REQUIREMENTS

The Contractor must appear on the approved current Response Action Contractor
(RACQ) listing or must meet the minimum qualification requirements of a RAC, as
defined in LAC 33:XI1.1205.A. The Contractor must maintain the minimum
qualification requirements of a RAC throughout the duration of this contract.
Failure to maintain the required qualifications, or promptly correct any lapse, may
be considered as a failure to perform within the terms of this contract.

SCOPE OF SERVICES

The Contractor shall provide the necessary personnel, materials, and services to
perform the work as set forth in and Appendix A, Contractor's Proposal, and
Appendix B, RFP Attachment 2, Statement of Work, attached hereto and made a
part hereof.

NOTICE TO PROCEED

The Contractor shall proceed with the work only after receipt of an executed
contract which has been approved by the Division of Administration, Office of
Contractual Review and participation in a post-award conference to be scheduled
by LDEQ at its offices.

COMPENSATION

The amount which LDEQ agrees to pay and the Contractor agrees to accept for
satisfactory completion of the services to be rendered pursuant to this contract
shall not exceed a total sum of . The prices resulting
from the RFP process shall form the basis of payment, and shall remain in effect
for the duration of the contract. Work performed by the Contractor during the
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term of the contract shall be paid at the unit rates listed in the Schedule of Prices.
Travel and other allowable costs shall constitute part of the maximum payable
under the terms of this contract.

LDEQ will pay the Contractor only for actual work performed, LDEQ does not
guarantee a maximum payment amount to be earned by the Contractor. LDEQ
will reject any and all claims from the Contractor for damages, anticipated profits,
or other related causes resulting from any difference between the amount paid for
work actually performed and the maximum price of the contract.

The Contractor shall not perform out-of-scope work not authorized by written
amendment prior to the expiration date of the contract. Any out-of-scope work
performed by the Contractor without written authorization from LDEQ in the
form of an approved contract amendment shall not entitle the contractor to any
compensation for any corresponding effort. Verbal directives from any employee
of LDEQ that would result in the performance of out-of-scope work shall carry no
authority.

Any increases to the maximum amount shall be made by written amendment,
approved by the Division of Administration, Office of Contractual Review and
shall be contingent upon funding by the Louisiana State Legislature.

FISCAL FUNDING

The continuation of this contract is contingent upon the appropriation of funds to
fulfill the requirements of the contract by the legislature. If the legislature fails to
appropriate sufficient monies to provide for the continuation of the contract, or if
such appropriation is reduced by the veto of the Governor or by any means
provided in the appropriations act to prevent the total appropriation for the year
from exceeding revenues for that year, or for any other lawful purpose, and the
effect of such reduction is to provide insufficient monies for the continuation of
the contract, the contract shall terminate on the date of the beginning of the first
fiscal year for which funds are not appropriated.

LDEQ OBJECTIVES, MONITORING PLAN, AND PERFORMANCE
MEASURES

As required by R.S. 39:1498(7) and (8), LDEQ provides the following
information:

a. The goal of this contract is to provide closure of abandoned motor fuel
underground storage tanks (USTs) and assessment and remediation of
property contaminated by abandoned motor fuel underground storage
tanks. The objectives to be achieved through this contract in order to
attain this goal include providing LDEQ with:
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1) Site access, Collection of Background Information, and Site
Assessment and Reconnaissance;

2 UST Removal;
3) Project Planning for Site Investigation;

4) Implementation of Site Investigation Work Plan, Evaluation and
Interpretation of Data and Site Investigation Report; and

5) Emergency/Interim Corrective Action.
b. LDEQ will monitor the progress of the Contractor during the contract by:

1) designating LDEQ staff to act as the Project and Contract
Managers;

2 meeting with the Contractor as necessary to provide guidance or
answer questions;

3) ensuring that deliverables are submitted within the time frame of
the contract;

4) reviewing, requiring correction as necessary, and approving all
deliverables and submittals; and

(5) requiring Monthly Progress Reports.

C. LDEQ will measure the successful performance of the Contractor by
reviewing and evaluating the acceptability of all deliverables and
submittals.

10. INVOICING AND PAYMENT

a. Payment:

Payment to the Contractor for services rendered and/or hours worked shall
be made according to the rates provided in the contract Schedule of Prices
for the actual work and/or hours accepted as completed by LDEQ. The
rates included in the contract Schedule of Prices shall be applied for the
term of the contract. Payment for work performed under this contract
shall not exceed the agreed contract amount.

The rate for line items 1-14 in the contract Schedule of Prices shall

include all associated direct costs (labor, supplies, equipment,
incidentals and expendables, duplication/copying, communications,
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postage, shipping and handling, transportation, taxes, etc.), all indirect
costs (fringes, overheads, general and administrative costs), travel and
profit.

The rate for line items 15-18 in the contract Schedule of Prices shall
include all direct costs (labor, supplies, equipment, incidentals and
expendables,  duplication/copying, communications, shipping and
handling, taxes, etc.), all indirect costs (fringes, overhead, general and
administrative costs) and profit. Personnel travel expenses and mileage,
as required by LDEQ, shall be reimbursed separately according to the
State General Travel Regulations upon presentation of required
documentation and shall constitute part of the maximum payable under
the contract. Travel time shall be reimbursed in accordance with the
hourly rate provided in the Schedule of Prices.

No payment shall be owed or made for analytical work or data generated
by a commercial laboratory as defined in LAC 33:1.4503 that is not
accredited by the Department’s Environmental Laboratory Accreditation
Program at the time the work is done and the data is generated. No
payment shall be owed or made for analytical work or data generated by
a laboratory other than a commercial laboratory as defined in LAC
33:1.4503 that does not meet at a minimum the quality systems
requirements found in LAC 33:l. Chapter 53 and in Chapter 5 of the
2003 NELAC Standards at the time the work is done and the data is
generated. No payment shall be owed or made for any analytical data
that is not submitted in a format approved by the DEQ project manager
and that meets the requirements of LAC 33:1.5313 and the 2003 NELAC
Standards.

Payment procedure:

Invoices shall be submitted within fourteen (14) calendar days of the last
day of the preceding month. Payment shall be made for line items 1, 2, 3
and 7-18 in the payment period following the acceptance of the respective
task by LDEQ in accordance with the unit rate provided in the contract
Schedule of Prices. A Progress Report that clearly supports the
Contractor’s request for payment for the corresponding billing must be
included with each invoice.

Payment shall be made as monthly progress payments for line items 4, 5,
and 6. Invoices shall be based upon the actual amount of work completed
during the billing period or for work with performance periods of more
than thirty (30) days, progress payments may be made at the discretion of
LDEQ.
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Each invoice must include:
1) the contract number;
(2 the name and address of the Contractor;

3) an itemized list of the work completed during the billing
period;

4) the total amount requested;

(5) the balance remaining in the contract; and

(6) supporting documentation.
The invoice shall be signed by the Contractor's Project Manager. One
original and one copy shall be directed to Louisiana Department of

Environmental Quality, Financial Services Division, P. O. Box 4303,
Baton Rouge, LA 70821-4303.

Payments will be made within approximately thirty (30) days after receipt
of a correct invoice, receipt and acceptance of all related deliverables and
submittals, and approval of the invoice for payment by LDEQ.

C. Reporting Requirements:
The Contractor shall submit all required reports (see Attachment 2,
Statement of Work). Additionally, the Contractor shall submit Monthly
Progress Reports that clearly support the Contractor’s request for payment
for the corresponding billing period.

DELIVERABLES

The Contractor shall provide to LDEQ the items specified in Attachment 2,
Statement of Work, as products of the services rendered under this contract.
LDEQ reserves the right to reject any deliverable that is unsatisfactory. The
Contractor shall correct any omissions or errors and resubmit the deliverable.

CORRECTION OF DEFICIENT WORK

If required by LDEQ, prior to payment, the Contractor shall promptly, without
cost to LDEQ, correct any deficient work performed by him or his subcontractors.
Deficient work is defined as work that is (a) unsatisfactory, faulty, or defective, or
(b) does not conform to the requirements of the contract documents. If the
Contractor does not correct such deficient work within the time specified by
LDEQ, LDEQ may have the deficiency corrected by a separate party. All direct
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and indirect costs for such correction shall be paid by the Contractor. If
corrections made to deficient work interfere with any other LDEQ work by other
parties, the Contractor shall also bear the expenses caused by that interference.

RELEASE OF INFORMATION

The Contractor shall not provide information generated or otherwise obtained in
the performance of the Contractor’s responsibilities under this contract to any
party other than LDEQ or their authorized agents for the life of the contract and
for a period of three (3) years after completion of this contract. The Contractor
shall not publish, permit to be published, or distribute, use, or disclose to anyone
for public consumption, any information, oral or written, concerning the results or
conclusions made pursuant to the performance of this contract, without the prior
written consent of LDEQ.

OWNERSHIP OF DOCUMENTS

Upon completion or termination of this contract, all data collected by the
Contractor and all documents, notes, and files collected or prepared specifically in
connection with this work, except the Contractor's personnel and administrative
files, shall become and be the property of LDEQ and LDEQ shall not be restricted
in any way whatever in its use of such material. In addition, at any time during
the contract period, LDEQ shall have the right to require the Contractor to furnish
copies of any or all data and all documents, notes, and files collected or prepared
by the Contractor specifically in connection with this contract within five (5) days
of receipt of written notice issued by LDEQ.

SUBSTITUTION OF PERSONNEL

If, during the term of the contract, the Contractor or subcontractor cannot provide
the personnel as proposed and requests a substitution, that substitute shall meet or
exceed the requirements stated herein. A detailed résumé of the individual’s
qualifications and a written justification for the change must be submitted to
LDEQ for approval prior to any personnel substitution. It shall be acknowledged
by the Contractor that every reasonable attempt shall be made to assign the
personnel listed in the Contractor’s proposal.

CONTRACTOR’S INSURANCE

The Contractor shall procure and maintain for the duration of the contract
insurance against claims for injuries to persons or damages to property which may
arise from or in connection with the performance of the work hereunder by the
Contractor, his agents, representatives, or employees. The cost of such insurance
shall be included in the Contractor's prices and shall not be separately billed.

a.  Minimum Scope of Insurance
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Coverage shall be at least as broad as:

1)

()

©)

Insurance Services Office form number GL 0002 (Ed. 1/73)
covering Comprehensive General Liability and Insurance Services
Office form number GL 0404 covering Broad Form
Comprehensive General Liability; or Insurance Services Office
Commercial General Liability coverage ("occurrence” form CG
0001). ""Claims Made™" form is unacceptable. The "occurrence
form™ shall not have a ""sunset clause."

Insurance Services Office form number CA 0001 (Ed. 1/78)
covering Automobile Liability and endorsement CA 0025 or CA
00011293. The policy shall provide coverage for owned, hired,
and non-owned coverage. If an automobile is to be utilized in the
execution of this contract, and the contractor does not own a
vehicle, then proof of hired and non-owned coverage is sufficient.

Workers' Compensation insurance as required by the Labor Code
of the State of Louisiana, including Employers Liability
insurance.

b. Minimum Limits of Insurance

The Contractor shall maintain limits no less than:

Q) Commercial General Liability: $1,000,000 combined single limit
per occurrence for bodily injury, personal injury and property
damage.

(2 Automobile Liability: $1,000,000 combined single limit per
accident, for bodily injury and property damage.

(3)  Workers Compensation and Employers Liability: Workers'
Compensation limits as required by the Labor Code of the State of
Louisiana and Employers Liability coverage.

C. Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and approved by
LDEQ. At the option of LDEQ, either: the insurer shall reduce or eliminate such
deductibles or self-insured retentions as respects LDEQ, its officers, officials,
employees and volunteers; or the Contractor shall procure a bond guaranteeing
payment of losses and related investigations, claim administration and defense

expenses.
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d. Other Insurance Provisions

The policies are to contain, or be endorsed to contain, the following provisions:

1)

()

(3)

General Liability and Automobile Liability Coverages

@) LDEQ, its officers, officials, employees, Boards and
Commissions and volunteers are to be added as "additional
insureds” as respects liability arising out of activities
performed by or on behalf of the Contractor; products and
completed operations of the Contractor, premises owned,
occupied or used by the Contractor. The coverage shall
contain no special limitations on the scope of protection
afforded to LDEQ, its officers, officials, employees or
volunteers. It is understood that the business auto policy
under "Who is an Insured" automatically provides liability
coverage in favor of the State of Louisiana.

(b) Any failure to comply with reporting provisions of the
policy shall not affect coverage provided to LDEQ, its
officers, officials, employees, Boards and Commissions or
volunteers.

(©) The Contractor's insurance shall apply separately to each
insured against whom claim is made or suit is brought,
except with respect to the limits of the insurer's liability.

Workers' Compensation and Employers Liability Coverage

The insurer shall agree to waive all rights of subrogation against
LDEQ, its officers, officials, employees and volunteers for losses
arising from work performed by the Contractor for LDEQ.

The Contractor shall not be reimbursed for liabilities that were
caused by the conduct of the Contractor (including any conduct of
its directors, managers, staff, representatives or employees) which
was grossly negligent, constituted intentional misconduct, or
demonstrated a lack of good faith. Furthermore, the Contractor
shall not be indemnified for liability arising under strict tort
liability or any other basis of liability other than negligence.

All Coverages
Each insurance policy required by this clause shall be endorsed to

state that coverage shall not be suspended, voided, canceled by
either party, or reduced in coverage or in limits except after thirty
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(30) days prior written notice by certified mail, return receipt
requested, has been given to LDEQ.

e. Acceptability of Insurers

Insurance is to be placed with insurers with a Best's rating of no less than A-:VI
or higher. This rating requirement may be waived for workers' compensation
coverage only.

f. Verification of Coverage

The Contractor shall furnish LDEQ with certificates of insurance affecting
coverage required by this clause. The certificates for each insurance policy are to
be signed by a person authorized by that insurer to bind coverage on its behalf,
and must include the Contractor’s name, the LDEQ contract number, the effective
dates of the policy, and the level of coverage. The certificates must be received
and approved by LDEQ before the Notice to Proceed will be issued and work
commences. LDEQ reserves the right to require complete, certified copies of all
required insurance policies, at any time.

An original and one (1) copy of each certificate (and policies when required) shall
be sent to the attention of:

Laura McDonald

Contracts and Grants Division

Louisiana Department of Environmental Quality
P.O. Box 4303

Baton Rouge, LA 70821-4303

INDEMNIFICATION AGREEMENT

The Contractor shall complete and return to LDEQ a signed Indemnification
Agreement (Attachment 6), along with the insurance certificates required in
“Contractor’s Insurance” above.

ASSIGNABILITY

The Contractor shall not assign any interest in this contract, and shall not transfer
any interest in the same (whether by assignment or novation), without the prior
written consent of LDEQ thereto; provided, however, that all claims for money
due or to become due to the Contractor under this contract may be assigned to its
bank, trust company, or other financial institution without such approval. Notice
of any such assignment of transfer shall be furnished promptly to LDEQ.
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SUCCESSORS AND ASSIGNS

This contract shall be binding upon the successors and assigns of the respective
parties hereto.

CLAIMS FOR LIENS

The Contractor shall be solely liable for and shall hold LDEQ harmless from any
and all claims or liens for labor, services or material furnished to the Contractor in
connection with the performance of its obligations under this contract.

COMPLIANCE WITH LAWS

The Contractor and its employees, subcontractors, and agents shall comply with
all applicable Federal, State and Local laws and ordinances, in carrying out the
provisions of this contract.

TAX RESPONSIBILITY

The Contractor hereby agrees that the responsibility for payment of taxes from the
funds received under this contract shall be the Contractor's obligation and shall be
identified under Tax Identification Number

EMPLOYMENT OF STATE PERSONNEL

In accordance with LSA-R.S. 39:1498.(4) and 1498.2, the Contractor certifies that
it has not employed and will not employ any person to engage in the performance
of this contract who is currently an employee of the State of Louisiana.

COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that it has not employed or retained any company or
person, other than a bona fide employee working solely for the Contractor, to
solicit or secure this contract, and that it has not paid or agreed to pay any
company or person, other than a bona fide employee working solely for the
Contractor, any fee, commission, percentage, brokerage fee, gifts, or any other
consideration, contingent upon or resulting from the award or making of this
contract. For breach or violation of this warranty, LDEQ shall have the right to
annul this contract without liability, or in its discretion to deduct from the contract
price or consideration, or otherwise recover, the full amount of such fee,
commission, percentage, brokerage fee, gift, or contingent fee.

RECORDS

The State, through the Legislative Auditor, and/or the Office of the Governor,
Division of Administration, the LDEQ Internal Audit Section, or any of their duly
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authorized representatives, shall be entitled to audit the books, documents, papers,
and records of the Contractor and any subcontractors which are reasonably related
to this contract.

The Contractor and its subcontractors shall maintain all books, documents,
papers, accounting records, and other evidence pertaining to costs incurred. All
such materials shall be made available at their respective offices at all reasonable
times during the contract period and for three (3) years from date of final payment
under this contract for inspection by LDEQ and/or Legislative Auditor. Copies
thereof shall be furnished if requested.

ANTI-DISCRIMINATION

The Contractor agrees to abide by the requirements of the following as applicable:
Title VI and VII of the Civil Rights Act of 1964, as amended by the Equal
Opportunity Act of 1972, Federal Executive Order 11246, The Federal
Rehabilitation Act of 1973, as amended, the Vietnam Era Veteran's Readjustment
Assistance Act of 1974, Title IX of the Education Amendments of 1972, the Age
Act of 1975, and the Americans with Disabilities Act of 1990.

The Contractor further agrees not to discriminate in its employment practices, and
will render services under this contract without regard to race, color, religion, sex,
sexual orientation, national origin, veteran status, political affiliation, or
disabilities.

Any act of discrimination committed by Contractor, or failure to comply with
these statutory obligations when applicable shall be grounds for termination of
this contract.

CODE OF ETHICS FOR STATE EMPLOYEES

Contractors may, in certain circumstances, be deemed "public employees” as
interpreted by the Louisiana Commission of Ethics for Public Employees. The
Contractor shall be responsible for determining that there will be no conflict or
violation of the Ethics Code. By signing this contract, the company official
certifies that there is no conflict or violation of the Ethics Code.

REMEDIES

Any claim or controversy arising out of this contract shall be resolved by the
provisions of LSA-R.S. 39:1524 through 1526.

TERMINATION OF CONTRACT FOR CAUSE

If, in the determination of LDEQ, the Contractor fails to fulfill in a timely and
proper manner its obligations under this contract or violates any of the covenants,
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agreements, or stipulations of this contract, LDEQ shall thereupon have the right
to terminate this contract by giving written notice sent certified mail (return
receipt requested) to the Contractor of such termination and specifying the
effective date thereof, at least thirty (30) days before the effective date of such
termination.

In that event, all finished or unfinished documents, data, studies, surveys,
drawings, maps, models, photographs, and reports or other material prepared by
the Contractor under this contract shall, at the option of LDEQ, become its
property, and the Contractor shall be entitled to receive just and equitable
compensation for any satisfactory work completed on such documents and other
materials. LDEQ shall be relieved of liability for costs for any undelivered work
as of the effective date of termination and shall be entitled to repayment for any
progress payments made on undelivered work.

Notwithstanding the above, the Contractor shall not be relieved of liability to
LDEQ for damages sustained by LDEQ by virtue of any breach of the contract by
the Contractor, and LDEQ may withhold any payments to the Contractor for the
purpose of setoff until such time as the exact amount of damages due LDEQ from
the Contractor is determined.

TERMINATION FOR THE CONVENIENCE OF LDEQ

LDEQ may terminate this contract for the convenience of LDEQ at any time, by
giving written notice to the Contractor by certified mail (return receipt requested)
of such termination and specifying the effective date thereof, at least thirty (30)
days before the effective date of such termination. In that event, all finished or
unfinished documents and other materials as described in the preceding section
shall, at the option of LDEQ, become its property. If the contract is terminated by
LDEQ as provided herein, the Contractor shall promptly submit a statement
showing in detail the actual services performed to date of termination. The
Contractor shall then be paid the proportion of the total contract amount which
bears the same ratio as the services completed bears to the total scope of services
called for in this contract, less payments of compensation previously made.

LABORATORY ACCREDITATION:

In accordance with LAC 33:1.4501, any commercial laboratory (as defined in
LAC 33:1.4503) shall be accredited by the Department’s Environmental
Laboratory Accreditation Program prior to commencing analytical work. Each
such laboratory must be certified for the method/matrix/analytes necessary to
perform the analytical work required. The Department shall not accept analytical
data generated by any commercial laboratory that is not accredited by the
Department’s Environmental Laboratory Accreditation Program in accordance
with LAC 33:1.4501 through 5913. All analytical data must be submitted in a
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format approved by the DEQ project manager and shall meet the requirements of
LAC 33:1.5313 and the 2003 NELAC Standards.

Any laboratory other than a commercial laboratory (as defined in LAC 33:1.4503)
shall meet at a minimum the quality systems requirements found in LAC
33:1.Chapter 53 and in Chapter 5 of the 2003 NELAC Standards. All analytical
data must be submitted in a format approved by the DEQ project manager and
meet the requirements of LAC 33:1.5313 and the 2003 NELAC Standards.

The Contractor agrees that the Department may at any time during the term of this
Contract and without prior notice conduct on-site laboratory audits and/or
assessments of any laboratory that performs analytical work or generates data
submitted or to be submitted as required.

Analytical work shall not be performed by any subcontractor unless written
Department approval has been obtained by the Contractor prior to subcontracting
any part of the services specified. The Contractor shall submit requests for
approval, accompanied by information (including but not limited to resumes) of
proposed subcontractors to the project manager. The Contractor further agrees to
guarantee and to require of any subcontractor that all services performed under
any subcontract shall comply with all of the terms and conditions of this Contract.

FORCE MAJEURE

The Contractor or LDEQ shall be exempt from performance under the contract for
any period that the Contractor or LDEQ is prevented from performing any
services in whole or in part as a result of an act of God, strike, war, civil
disturbance, epidemic, or court order, provided the Contractor or LDEQ has
prudently and promptly acted to make any and all corrective steps that the
Contractor or LDEQ can promptly perform. Subject to this provision, such non-
performance shall not be considered cause or grounds for termination of the
contract.

AMENDMENTS

All changes to the contract price or term shall require amendment to the contract.
No amendment shall be effective unless it is in writing, signed by duly authorized
representatives of both parties, and approved by the Division of Administration,
Office of Contractual Review. Verbal directives from any employee of LDEQ
shall carry no authority, and shall not entitle the Contractor to any compensation
for any corresponding effort.
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LDEQ AND THE CONTRACTOR REPRESENT THAT THIS CONTRACT
SUPERSEDES ALL PROPOSALS, ORAL AND WRITTEN, ALL PREVIOUS
CONTRACTS, AGREEMENTS, NEGOTIATIONS AND ALL OTHER
COMMUNICATIONS BETWEEN THE PARTIES WITH RESPECT TO THE
SUBJECT MATTER HEREOF.

IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed
by their respective officers thereunto duly authorized as of the day and year first above
written.

WITNESS: DEPARTMENT OF ENVIRONMENTAL
QUALITY:

Vince Sagnibene
Undersecretary

Louis E. Buatt, LL.M.
Assistant Secretary
Office of Environmental Assessment

WITNESS: CONTRACTOR
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ATTACHMENT 6
INDEMNIFICATION AGREEMENT

agrees to protect, defend, indemnify, save, and hold

(Contractor)
harmless the State of Louisiana, all State Departments, Agencies, Boards and Commissions, its

officers, agents, servants and employees, including volunteers, from and against any and all
claims, demands, expense and liability arising out of injury or death to any person or the damage,
loss or destruction of any property which may occur or in any way grow out of any act or

omission of , its agents, servants, and employees, or any and all
(Contractor)
costs, expense and/or attorney fees incurred by as a result of
(Contractor)
any claim, demands, and/or causes of action except those claims, demands, and/or

causes of action arising out of the negligence of the State of Louisiana, all State Departments,
Agencies, Boards and Commissions, its agents, representatives, and/or employees.

agrees to investigate, handle, respond to, provide defense for,

(Contractor)
and defend any such claim, demands, or suit at its sole expense and agrees to bear all other costs

and expenses related thereto, even if it (the claim, etc.) is groundless, false or fraudulent.

Accepted by:

Company Name

Signature
Title
Date accepted
Is the Certificate of Insurance attached? Yes No

Contract No. for

Purpose of Contract:
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EXHIBIT A.
DIRECTIONS TO THE SITE

“Abandoned Underground Storage Tank Site Investigation”
R&T Auto Care (Formerly Randazzo’s Amoco)
Louisiana Department of Environmental Quality

oo wdE

From Baton Rouge, travel East on I-10 toward New Orleans

Exit Hwy. 22/Exit 182 (Donaldsonville/Sorrento)

Turn RIGHT onto Hwy. 22 to Hwy. 70 (Sunshine Bridge) < 0.1 miles

Take Hwy. 70 across Sunshine Bridge to Hwy. 3089 10 miles

Veer right onto Hwy. 3089 to Railroad Ave (Donaldsonville) 3 miles

Randazzo’s Enterprises is located on the southwest corner of the intersection of Railroad Ave. and Hwy.
3089 (Marchand Dir).
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EXHIBIT B. ACCESS AGREEMENT

1, owner/operator of

an underground storage tank system located at :

Parish of , Louisiana do hereby grant to the Louisiana Department

of Environmental Quality and it’s designated personnel, agents, assigns and/or contractors,

permission to enter onto the premises located at known as

for any and all purposes necessary to assess the site for

damage and the possibility of releases of the contents of the underground storage tank(s) located
at the site. It is understood that the Louisiana Department of Environmental Quality and it’s
designated personnel, agents, assigns and/or contractors will conduct operations consisting of,
but not limited to, visual inspection, well sampling, well drilling, “push” sampling or other
sampling, well drilling, etc., for purposes of determining if there has been a release of petroleum
constituents or fractions thereof, or of other regulated substances from the underground storage
tank system located on site. Should a release be detected, the Louisiana Department of
Environmental Quality and it’s designated personnel, agents, assigns and/or contractors are

hereby authorized to take any and all action necessary to remediate the contamination.

So agreed to on day, month, 2008, in

Parish, State of Louisiana.

(Name of Responsible Party-Owner/Operator)
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EXHIBIT C.
RECAP INPUT PARAMETER FORM
To be completed for all Eligible Motor Fuels Underground Storage Tank Trust Fund Sites

Agency Interest Name

Al#

Facility Owner Name

Facility Owner Address

Response Action Contractor

Contact Name/Phone # of
Response Action Contractor

Input Parameters

Source Size — List Sd, L, & Sw (If Land | Sd:
Sw are greater than 30’ X 30’, provide
justification, including a site map with L:
boring/well locations, UST system
features, and tables showing Sw:
contaminated soil intervals and the zone
of groundwater fluctuation)

Groundwater Classification GW-1 _ GW-2 _ GW-3pw _ GW3ypw

Identify the methodology used to ____Hydraulic _ Slug _ Pump
determine groundwater classification Conductivity Test Test

Describe Other Methods Used For GW
Classification (e.g., DOTD water well
survey):

Dilution Factor Applied (include map : Appendix I:
depicting the MO-1/Appendix | Point of
Exposure)

% Organic Matter/Fractional Organic
Carbon (foc) Content

List all borings and monitoring wells subject to enclosed structure (es) RECAP standards (if
applicable). Please attach a scaled site map designating es borings and wells.

THE FOLLOWING SECTIONS WILL BE COMPLETED BY THE LDEQ TEAM LEADER

Name of LDEQ Team Leader:

Signature of LDEQ Team Leader:

Date Input Parameter Form Approved:

Site Investigation/RECAP Evaluation Report Due Date:

RECAP (MFUSTT) Effective January 1, 2006
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EXHIBIT D.
HOLD HARMLESS AND INDEMNIFICATION AGREEMENT
CONTRACTOR SITE VISIT

“Abandoned Underground Storage Tank Site Investigation”
R&T Auto Care (Formerly Randazzo’s Amoco)
Louisiana Department of Environmental Quality

The undersigned company hereby agrees to indemnify and save harmless the State of Louisiana,
and its officials, employees, and agents from any and all liabilities, claims and demands for
damages, injuries, death, or losses or costs or expenses of any kind resulting from or arising out
of or claimed to result from or arise out of the undersigned companies’ employee(s) site visit
and/or walk-through at the R&T Auto Care Site.

The undersigned company hereby agrees to defend any claim or suit which may arise from the
foregoing and to pay all attorney fees and costs thereof.

Know all persons that the undersigned hereby consents and agrees to be bound by the terms of
this Hold Harmless and Indemnification Agreement.

Company: Date:

Address:

Telephone No.

Facsimile No.

By:

Title:

WITNESSES:

SWORN TO AND SUBSCRIBED, before me, the undersigned Notary Public, on the
day of , 2008.

Notary Public



